PROGRESS IN MOTION CITY OF FRISCO PURCHASING DIVISION

December 21, 2011

Addendum #3

Liquidated Damages & Opening Date

This Addendum is issued to address the liquidated damages requirement as well as a
reschedule of the opening date.

Bid Number #1212-025

Community Park Water Well Project

1. The opening date has been changed from Thursday December 22, 2011 @ 2:00pm to
Wednesday January 4, 2012 @ 2:00pm

2. Ligquidated damages shall be changed throughout the project manual to read
Five Hundred Dollars and zero cents ($500.00).

TIME IS OF THE ESSENCE FOR THIS PROJECT and the OPERATOR will pay liquated
damages of $500.00 per calendar day for work that is not completed by the established
completion date, which will be 90 calendar days from ‘Notice to Proceed’ date.

1t is the City of Frisco’s expectation that once the contract has been executed that a ‘Notice To

Proceed’ will be given and the OPERATOR will commence work and CONTINUE working on
the project in an orderly fashion until the project is completed.

Upon completion of the work, the OPERATOR shall remove from the site all materials, tools and
equipment belonging to the Operator and leave the site with a clean, neat appearance
acceptable to the CITY.

All litter and debris removed must be disposed of in a certified landfill operation, in accordance
with current Federal, State and Local regulations.

Time is of the essence and days to complete will be a factor in the awarding of the contract.
All three wells are to be completed and in production within 90 days of notice to proceed,
therefore The City may elect to award multiple contractors to achieve this goal.




Vendors who may have already submitted a bid and feel this addendum may change their bid
price, may pick up their bid, and return it by the closing date. If picking up the bid is not feasible,
any new bid submitted by your firm will supersede one previously submitted. Acknowledge
receipt of this addendum by initialing in the appropriate space on the bid document.

Sincerely,

Wes Hicks, Parks Project Coordinator
City of Frisco



